Release Summary Sheet

Contraet (PO) Number: 9910

Release Number: 45

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION
Title of Contract: CDOT-JOC-FLAT WORK

Dollar Amount of Release: $79,318.73

Release Description: CDOT - JOC - FLAT WORK

[P o JRUPN. SRR o NP URNPES ) SRR FTFOYNY VLTI B
Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1842543
Sabmission Date:




CITY OF CHICAGO o
BLANKET RELEASE Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies andfor services described below in conformance with conditions set forth hereln and in your offer

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER

11/08/2007 9910 45 34545 1042543 A ' 1

DELIVER TO: 84-A05 ORDERED FROM:

ADS PACIFIC CONSTRUCTION SERVICES

BUREAU OF HIGHWAYS 33 W. MONROE ST, STE 2408

30 NLASALLE 8T - STE 400 (EFT)

CHICAGO ILLINOIS 60802-2570 CHICAGO, I 60603

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

_CONTACT: FRED ROBERSON 744-4146
PO DESCRIPTION: CDOT - JOG . FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE 18 YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES iIN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO:

Line Line COMMODITY INFORMATION QUANTITY UCM COST TOTAL COST
1 1 96875 79,318.73 usD 1.00 COTHI8.T3

COOT - JOC - ELAT WORK

07-84-8-045 08 CARRY-OVER TCE LANDSCAPE
Dist BFY FUND COSTCTR APPR ACCNT ACTV  PROJECT RPTCAT GENRL FUTR

1007 0480 0842135 8341 220540 0000 45096151 000000 00000 000D 61,938,73

2 007 0C10 0842135 1583 220540 0000 11195151 000000 00000 0000 . 17.380.00
e e SWIPMENTTOTAL: 7931873
RELEASE TOTAL: 79,318.73
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Payment on this order will be made upon receipt of an originat vendor invoice form referencing this order,
Submit the original Invoice to the department referenced abovs,
Mark alt packages and papers with the purchase number,
Any deliveries containing overshipments will be reflected undess otherwise authorized In this purchase.
This purchase is subject 1o the City of Chicago Generat Conditiens for Supplies. Work, or Professional Consulting Services; Special Conditions, Disciosyre
Cwnership, Acceptance Page, a8 applicable, which are attached hereto or incorporated herein by reference.




City of Chicago

Department of Transportation
30 North LaSalle Street
Chicage, I 60602

To: Dapartment of Transportation

Sub-Order Total: _?9,3_18. 73

Date: August 02, 2007

- Disclosure of Retained Parties

A. Definitions and Disclosure Requiremants

t.A% used herein, the term "Canfractor’ means & persan or entity who has any contrac! lease with the City of Chicago.

2 Pursant io Executive Order 9741 every gity contract ang lease must he accompaniad by a disclosure statement

Providing certam Information and attormeys, lobbyists, accourtants, consultants, subcontractors and other persons
Whom the contractor has retained or expacts {o retaln with respect to the contract or lsass., In particuiar, the contactor

must disclose the name of each such person, his or her business address, the nature of the refationship.and the
amount of fees paid or estimated to be paid.

3.The Contractor i not required 1o disciose empicyeas who are paid solely through the Contractcrs fegquiar payrofl,

4."Lobbyist” means any person {a} who for compensation or on behaif of any person other than himseif undertakes o0

nfluence any legislative or administration action, or (b} any part or whose duties as an empioyes of another
incfudes undeitaking (o influence any tegislative or administrative action.

B. Cerification

Conitractor hereby certifies as follows:

1. This Disclosure relates to the Iofiowing transaction;
Project name:  (7-54-8-045 2007 Traffic Calming

Specification loan or other identifying number: 9810

2. MName of Contractor Pacific Construction

MBE RelationShip FEE{indicate
BUSFNESSS WBE {attorney,lobbyist, whether paic
Name ADDRESS or Non subcontractor,etc.) 4 or estimatod)
Mgore Landsgape 1868 Techny Rd Non Subeontractor 355 400.60 Eat
Northbrook, 1L, 60062
Pacific Construction 33 W. Monroe StreetSuite Non Subcontracior $22.018.13 Est
2100 )

CHECK HERE IF NO SLICH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED 7O 8E RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing

any faise Incomplete or inaccurance information shall constitute default under the contract and may result in

termunation of the conlract or lease

5.The Confracier understands and agress that in any case in which the Contractor is uncertain wi
whather disclosure 15 required of make the disclosure,

nformation hag ﬁgehﬁ-f;itz}he'id, WA

Under the Penalties pf bergury L eertify thét | am authorized (0 executs this Disclosure on benalf of the Contractor that the information disel

hether a disclosure is required undsr the Executive ordar,

g onstis |
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Subscribed and sworn 10 before me

;
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} . KERINADAR |
$ NOTARY PUBLIC, STATE OF ILLINOIS |
§ MY COMMISSION EXPIRES 2-14-2010 §

Motary Pubfic Signaturs

the Contractor must either ask the Gty

Dsed herein is frue and complate, and that no relevant

Draclosure Statement




August 24 2007

Ms. Barbara A. Lumpkin

Chief Procurement Officer

Department of Procurement Services o7 §en

City Hail, Room 403 T 4

121 North LaSalle Street P4 5 .
Chicago, il 60602 Iy

Attn:  Catherine Melion
City JOC Manager

Re: JOC Project Number:  07-84-8-045

Fampesianes Project Title: 08 Carry-Over Traffic Calming Element Landscape
Estimated Cost: $94,000.00
Specification Number: Pacific Construction - 34545
Funding Source: 07-0OC10-84-2135-1583-0640-11196151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

if you concur with our recommendation, please sign below and return a copy for
our files.

Sincerely,
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5t Deputy Commissionar/Chief Enginear
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Barbara A Lumpkin
Chief Procuremaent Officer
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Chicago Department of Transportation (CDOT)

Attachment A
Utitizing JOC For City Construction Brojects

Project Number.  (07-84-8-045 Department: CDOT Division of Infrastruch
Project Manager: Ken Martin Telephone #: {312} 744-1883

For all Proposad JOC Projects, Piease compiete Htems 1 and 2 below. As appropriate, Complete items 3.4 and 5. Attach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The project consists of providing 33 new Traffic Caiming Element at different locations throughout the city of
Chicago.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

Several aldermen, especially the alderman in the 13th ward, has put pressure on CDOT to complete this work.
These elements were supposed to be installed last year but were not. Now they must be complete by 8/31/07.

3. If the project is 2 one trade project, please provide additional explanation of why If would be i the city's
best interest to do the project under JOC:

This is a one-trade project; landscape

4. ifitis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC shouid be used. .

Alf items are expected to be pulled from the Construction Task Catalog.

S if some eiements of the proposed JOC project scope of work are coverad by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

The Scope of Work is for the instaliation of new plantings, therefore we are requesting to use the JOC procurement
system in lieu of the CLS Term Agreement. From our understanding, the CLS Term Agreement is to be used for
maintenance of existing landscaping while JOC is to be used for new landscaping and planting. Due to the time
constraints, we are proposing to use the CDOT JOC with Pacific in fieu of the new CWL JOC because Pacific is
already famifiar with the Scope of Work and project locations. Using Pacific's COOT JOC will heln meet the schedule,
Facific is familiar with the project because this was a project that was going to be completed last year when the CWL
JOC or CLS Term agreement had not been awarded. Future landscaping projects will utilize the CWL JOC orthe
CLS Term agresment.
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Chicago Department of Transportation {CDOT)

Attachment A
Utilizing JOC For City Construction Projects

Project Number:  07-84-8-045 Department: CDOT Division of Infrastruct:
Project Manager, Ken Martin Telephane #: {312) 744-1863

For all Proposed JOC Projects, Please complete liems 1 and 2 below. As agpropriate, Complete items 3,4 and 5. Afttach
to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The project consists of providing 33 new Traffic Calming Element at different locations throughout the city of
Chicago.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system,

Several aldermen, especially the alderman in the 13th ward, have put pressure on CDOT to complete this work.
These elements were supposed to be installed last year but were not. Now they must be complete by 8/31/07. This
work has not been completed; however, it was supposed ta be completed by the end of August but has not because
of several delays. The projects were started last week and now should be complete by the end of September. The
two-week delay in receipt of the MOA by Procurement is due io the lengthy time it took for the MOA fo be signed by
CDOT.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest to do the project under JOC:

This is a one-trade project: landsecape

4. ifitis anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation on why JOC should be used.

All items are expected to be pulied from the Construction Task Catalog.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements,

The Scope of Work Is for the installation of new plantings, therefore we are requesting to use the JOT procurement
system in fieu of the CLS Term Agreement. From our understanding, the CLS Term Agreament is to be used for
maintenance of existing landscaping while JOC is 10 be used for new fandscaping and planting. Due to the time
constraints, we are proposing to use the CDOT JOC with Pacific in fieu of the new CWL JOC because PacHic is
atready famillar with the Scope of Work and project locations. Using Pacific’s CDOT JOC will help meet the schedule.
Pacific is familiar with the project because this was a projact that was going to be completed iast vear when the CWL
JOC or CLS Term agreement had not baen awarded. Future landscaping projects will utilize the CWL JOC or the
CLS Term agreament,
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